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TENDER FOR THE CONSTRUCTION OF INDUSTRIAL WORK SHED BUILDINGS AND 

AMENITIES FOR VELAMPUDUR JAGGERY & VALUE-ADDED PRODUCTS CLUSTER 

 
 

1. 
 

PREAMBLE 

 

Ministry of MSME, Government of India has formulated “Scheme of Fund for 

Regeneration of Traditional Industries (SFURTI)”, for the development of Village 

industries in order to organize the traditional industries and artisans for their growth and long 

term sustainability. Process and Product Development Centre (PPDC), Agra is the Nodal 

Agency for the development of clusters under the scheme, undertakes the role of programme 

fund management, in addition to monitoring and evaluation of project implementation. 

 

The scheme specifies the following institutional arrangement at the operational level: 

 

➢ a Special Purpose Vehicle (SPV) be formed to develop and manage the cluster 

➢ an Implementing Agency (IA) is appointed to undertake scheme implementation 

➢ a Technical Agency (TA) is designated to assist and guide the scheme implementation 

 

Velampudur Jaggery & Value-Added Products Cluster is approved under the scheme. 

M/s. Thondainadu Jaggery Powder Producer Federation, having registered office at 

No.31, Maruthalamkootu road, Maruthalam, Sholinghur Tk, Ranipet District – 632 501 is the 

Special Purpose Vehicle (SPV) of the Cluster. M/s. Mavatta Magamai is the Implementing 

agency of the cluster and M/s. The Institute of Entrepreneurship Development (IED) is 

the designated Technical agency for the cluster. 

 

The scheme envisages establishment of upgraded production infrastructure, as the Common 

Facility Center (CFC), for the manufacturing of Jaggery products and stipulates the building 

construction and machinery procurement for the establishment of CFC should adhere the 

General Financial Rules (GFR) of Government of India. Accordingly, the tender procedures 

are being undertaken for the construction of CFC building works and procurement of 

machineries. 

 

M/s. Thondainadu Jaggery Powder Producer Federation, the Special Purpose Vehicle (SPV) 

of Velampudur Jaggery & Value-Added Products Cluster proposes to establish a Common 

Facility Centre (CFC) at SF.No.327/3, Velam Village, Velam Post, Sholinghur Taluk, 

Ranipet District with the financial assistance from Government of India under SFURTI. 

 

In this context, on behalf of SPV, M/s. Mavatta Magamai, the Implementing Agency (IA) of 

Velampudur Jaggery & Value-Added Products Cluster having administrative office at 

Integrated Rural Development Building, Vellore Collectorate, Vellore District – 632009, 

invites sealed tenders from Civil contractors in “Two Cover System” for the construction of 

industrial work shed buildings and amenities for the Common Facility Center of Velampudur 

Jaggery & Value-Added Products Cluster through transparent bidding process. The Tender 

notification has been published fixing the date of opening of tender as 08.09.2021 at 11.00 

AM. 
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2. 
 

SCOPE OF WORK 

 
a) The successful tenderer should undertake construction of industrial work shed 

buildings and amenities at SF.No.327/3, Velam Village, Velam Post, Sholinghur 

Taluk, Ranipet District as per the drawings and Estimate/Bill of Quantity (BoQ) given 

in Annexure-I. 

 

b) The successful tenderer should complete the construction of industrial work shed 

buildings and amenities within 90 days from the date of receipt of Work Order. The 

time line for the cumulative percentage of work to be completed based on the value of 

work shall be as given below: 

 

3. 
 

QUALIFICATION CRITERIA 

 

 Clause Qualification Criteria Supporting Document  

3(a) The tenderer should be a registered 

legal entity. 

(i) In case of Private / Public Limited 

Companies, 

 Copy of Incorporation Certificate 
issued by the Registrar of 

Companies 

 Copy of Memorandum and 

Articles of Association 

(ii) In case of Partnership Firm, 

 Registered Partnership deed 

(iii) In case of Proprietorship Concern, 

 Copy of Udyog Aadhaar/ GST 
Registration Certificate / PAN 
Card. 

3(b) The tenderer should be an eligible 

Civil contractor 
(i) Valid Registration Certificate from 

PWD as Class I Contractor or from 

Highways department 
(ii) Valid registration of GST 

3(c) The tenderer should have at least 3 

years of experience (as on 30
th

 

April 2021) as Civil contractor. 

(i) Work orders issued by clients 
(ii) Performance certificate issued by 

clients 

(iii) List of construction works executed 

in last 3 years as per Annexure-V 

3(d) The   tenderer   should   have  been 
awarded and successfully 

completed  at  least  three  works of 

(i) Work orders issued by clients 
(ii) Performance certificate issued by 

clients 
 

Days Percentage of 

work to be completed 

1
st
 30 days Min. 20% of total contract value 

2
nd

 30 days Min. 60% of total contract value 

3
rd

 30 days 100% of total contract value 
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  similar nature in the last 3 years 
(as on 30

th
 April 2021). 

  

3(e) The tenderer should have reported 

a minimum Average Annual 

Turnover of Rs.100.00 Lakhs in 

the last three consecutive financial 

year’s   i.e.   FY   2016-17, 2017-

18 

and 2018-19 or FY 2017-18, 2018- 

19 and 2019-20 

(i) The average annual turnover 

statement duly certified by Chartered 

Accountant as per Annexure IV 

(ii) The Annual Report/ certified copies 

of Balance Sheet, Profit & Loss 

statement along with schedules for 

the last 3 consecutive financial years 

3(f) The tenderer should not have been 

blacklisted for supply of any items 

or services by any Government 

departments/agency 

The declaration form as per Annexure VI 

should be enclosed. 

 

 

4. 

 

LANGUAGE OF THE TENDER 

 

The Tender prepared by the tenderer as well as all correspondences and documents relating to 

the Tender shall be in English language only. If the supporting documents are in a language 

other than English/Tamil, the notarized translated English version of the documents should 

also be enclosed. 

 

5. 

 

PURCHASE OF TENDER DOCUMENTS 

 

a) The tender document shall be downloaded from 

www.ppdcagra.dcmsme.gov.in/www.iedbc.com at free of cost. The tenderer should 

give a declaration for not having tampered the Tender document downloaded from 

Internet (as per Annexure VII). 

 

b) The tender document can be downloaded from 18.08.2021 to 07.09.2021. 

 

6. 

 

PREBID MEETINGs 

 

There will be a pre-bid meeting on 28.08.2021 at 10.00 AM in the office of M/s. Mavatta 

Magamai, Integrated Rural Development Building, Vellore Collectorate, vellore District – 

632009 during which the prospective tenderer can get clarifications about the tender. The 

tenderer shall send their queries in writing if any so as to reach IA at least two days prior to 

the pre-bid meeting date. The tenderer are advised to check 

www.ppdcagra.dcmsme.gov.in/www.iedbc.com for up-to-date information like change in 

date / venue etc., of pre-bid meeting as IA may not be able to identify and communicate with 

the prospective bidders at this stage. Non attending of pre-bid meeting is not a 

disqualification. 

 

In case of any Covid-19 lockdown on the date of pre-bid meeting or any other such 

circumstances, the pre-bid meeting would be conducted by video conferencing on the same 

date, for which the interested bidders are requested to mail their Email-Id and 
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whatsapp /phone number to the mail Id of the IA (vellorecpltc@gmail.com) before 

27.08.2021, 06.00 PM. 

 

7. 
 

CLARIFICATION ON THE TENDER DOCUMENT 

 

The tenderer may ask for queries in any of the clauses in the tender document before 48 hours 

of the opening of the tender. Such queries may be sent in writing to “M/s. Mavatta Magamai, 

Integrated Rural Development Building, Vellore Collectorate, Vellore District – 632009” or 

by e-mail to vellorecpltc@gmail.com. IA will upload the clarification on 

www.ppdcagra.dcmsme.gov.in/www.iedbc.com. It is binding on the part of tenderer to 

check the above said websites for any amendments or clarifications posted during the entire 

tender process. 

 

8. 

 

AMENDMENT OF TENDER DOCUMENT 

 

IA whether on its own initiative or as a result of a query, suggestion or comment of an 

Applicant or a Respondent, may modify the tender document by issuing an addendum or a 

corrigendum at any time before the opening of the tender, with the concurrence of the tender 

committee. Any such addendum or corrigendum will be uploaded on 

www.ppdcagra.dcmsme.gov.in/www.iedbc.com and the same will be binding on all 

Applicants or Respondents or Tenderer, as the case may be. 

 

9. 
 

AUTHORISATION OF THE TENDERER 

 

The Tender should be signed on each page by the tenderer or by the person who is duly 

authorized for the same by the tenderer. 

 

10. 

 

PRE-VISIT OF SITE 

 

The tenderer, on his/her own responsibility, risk and cost, is advised to visit and examine the 

site of works (SF.No.327/3, Velam Village, Velam Post, Sholinghur Taluk, Ranipet District) 

and its surroundings and obtain all information that may be necessary for preparing the bid 

and entering into a contract for the work(s) as mentioned in the Annexure (I). 

 

11. 
 

SPECIFIC INSTRUCTIONS TO BIDDERS / CONTRACTORS FOR 

QUOTING OF RATES 

 

(a) The contractors are requested to read the detailed specification and quote the rates 

clearly in the Price bid. Quoting the rates in the Price bid will only be taken up for 

comparison and shall be final. 

mailto:vellorecpltc@gmail.com
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(b) The tenders invited are based on item wise rates mentioned in the estimate of 

works/BoQ. Any lump sum deductions or increase or rebate offered either in the tender 

or in the covering letter or at any portion of the tender will be ignored and only the rates 

offered in the Price bid alone will be taken as valid rates and taken up for tender 

comparison. Rates or Lump sum amounts for items not called for shall not be included 

in the tender. Any alteration made by tenderer in the contract form, the conditions to 

Contract, the drawings, specification, or quantities accompanying the same will not be 

recognized and if any such alterations are made the tender will be void. 

 

(c) The tenderer / contractor will make his/her/their own arrangements to procure and use 

ISI Brand Cement and ISI Brand steel required for the work. 

 

(d) It should be clearly understood that the rate quoted by the tenderer / contractor is 

inclusive of incidental charges such as conveyance, loading, unloading, stacking at site 

and testing charges etc., complete. 

 

(e) The tenderer / contractor will produce test certificate obtained from any one of the 

Govt. institutions for cement and steel brought to site. And only when the test results 

confirm to the ISI specification they will be allowed to be used in the works. 

 

(f) The tenderer / Contractor should strictly follow above instructions without fail. 

 

12. 
 

SUBMISSION OF TENDER IN TWO COVER SYSTEM 

 

(a) Every page of the terms and conditions of the tender document should be signed and 

enclosed with the tender, in token of having accepted the tender conditions. Failing 

which the tender will be rejected summarily. 

 

(b) Tenders should be submitted in two parts: 

i. Part I will cover technical bid and 

ii. Part II will cover price bid 

 

(c) Tenderer should ensure submission of all documents pertaining to Part-I and Part II 

proposals separately as per the Check list given in Annexure -XI. 

 

(d) Tenderer are requested to place Part I and Part II documents in separate sealed covers. 

Part I cover to be superscripted as “Part I – Technical bid” and Part II cover to be 

superscripted as “Part II – Price bid” respectively, mentioning the name and address 

of the Tenderer in each of the both covers. These two sealed covers (Part I and Part II) 

must be placed in a single outer cover superscripted as “Tender for the construction 

of work shed buildings and amenities for Velampudur Jaggery & Value-Added 

Products Cluster” and addressed to “M/s. Mavatta Magamai, Integrated Rural 

Development Building, Vellore Collectorate, Vellore District – 632009” mentioning the 

name and address of the Tenderer in the outer cover. Tenders shall be submitted in 

sealed cover and unsealed tenders would summarily be rejected. 

 

(e) Tenders should be dropped only in the tender box kept at the office of “M/s. Mavatta 

Magamai, Integrated Rural Development Building, Vellore Collectorate, Vellore 
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District – 632009” on or before 10.00 AM on 08.09.2021. Tenders will not be received 

by hand. 

 

(f) Alternatively, the tenders can be submitted through registered post so as to reach the 

above address on or before 10.00 AM on 08.09.2021. Tenders received after the 

specified time will not be considered and IA will not be liable or responsible for any 

postal delays. 

 

(g) A tender once submitted shall not be permitted to be altered or amended. 

 

13. 
 

EARNEST MONEY DEPOSIT 

 

(a) As per the Office Memorandum issued by Procurement policy Division, Department of 

Expenditure, Ministry of Finance vide letter no.F.9/4/2020-PPD dated 12.11.2020, the 

bidders are exempted from submission of EMD. 

 

(b) The tenderer should submit “BID SECURITY DECLARATION” as per the format 

given in Annexure VIII, failing which the bid is liable for rejection. 

 

(c) If the tenderer emerges as the successful bidder and after subsequent issuance of letter 

of acceptance by the IA, failure to sign the agreement, to remit the Security Deposit or 

to execute the contract as per tender conditions, will result in blacklist of the firm upto a 

maximum period of 3 years. 

 

14. 

 

VALIDITY 

 

(a) The rate quoted in the Tender should be valid for the acceptance by the IA for a 

minimum period of 90 days from the date of opening of the Tender. 

 

(b) The accepted rate of the successful tenderer is valid till the entire contract is fully 

completed. Escalation in the rates will not be entertained under any circumstances. 

 

15. 
 

OPENING AND EVALUATION OF THE TENDER 

 

(a) The tender box will be closed at 10.00 AM as per the office clock on 08.09.2021 and 

the received tenders in the tender box will only be opened. Tenders received after 

specified date and time will not be accepted. The Tender will be opened by the Tender 

committee at 11.00 AM on the same day in the presence of the available Tenderer/ 

representatives of the Tenderer who choose to be present. The Tenderer or their 

authorized agents are allowed to be present at the time of opening of the tenders. 

 

(b) Tender Committee will inform the attested and unattested corrections, before the 

Tenderer and sign all such corrections in the presence of the Tenderer. If any of the 

Tenderer or agents not present then, in such cases the Committee will open the tender 



7 | P a g e   Signature of the Tenderer with Seal 

Of the absentee Tenderer and take out the unattested corrections and communicate it to 

them. The absentee Tenderer should accept the corrections without any question 

whatsoever. 

 

(c) If the date fixed for opening of the tender happens to be a Government holiday, the 

sealed tenders will be received up to 10.00 AM on the next working day and opened at 

11.00 AM on the same day. 

 

(d) The Technical bid will be evaluated by the tender committee in terms of the 

qualification Criteria. The committee reserves the right to disqualify any of the tender 

in case the Committee is not satisfied with the documents furnished. 

 

(e) After the completion of evaluation of technical bids, the tenderer declared as qualified 

by the Committee, will be informed the date of opening of Price bid (Part II). 

 

16. 
 

PRICE OFFER 

 

(a) The Price bid should be kept only in the Part II cover. 

 

(b) The price bid should be prepared as per Annexure-X. 

 

(c) The price should be neatly and legibly written both in figures and words. 

 

(d) In case of discrepancy between the prices quoted in words and figures lower of the two 

shall be considered. 

 

(e) If a bidder quotes NIL charges/consideration, the bid shall be treated as unresponsive 

and will not be considered. 

 

(f) Part-II bid should not contain any commercial conditions. Variation in the commercial 

terms and conditions of the tender will not be accepted. 

 

17. 

 

EVALUATION OF THE PRICE 

 

(a) The Tender committee will examine for complete, properly signed and error-free nature 

of the Price bid (Part II) 

 

(b) The comparison of the rates offered shall be based on the total all inclusive rates offered 

(i.e. sum of all inclusive rate offered for all the tendered items). 

 

18. 
 

AWARD OF CONTRACT 

 

(a) The Tenderer who has quoted lowest price (L1) will be issued the „Letter of 

Acceptance‟ by the Implementing Agency. 
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(b) In unavoidable circumstances, such as receipt of very limited bids or the proposal 

prices are substantially higher than the market value / updated cost estimate or 

available budget, the committee may decide upon resorting to Negotiation with the 

lowest evaluated responsive bidder. In such cases, the Tenderer who has quoted 

lowest price (L1) will be invited for negotiations and after finalizing the negotiated 

rate, Letter of Acceptance will be issued. 

 

19. 
 

SECURITY DEPOSIT 

 

(a) On receipt of the Letter of Acceptance from IA, the successful tenderer should remit a 

Security Deposit (SD) of 3% of the value of the contract in the form of Account 

payee Demand Draft from any Indian Nationalized/Scheduled Commercial Bank or 

irrevocable Bank Guarantee with a validity period of one year in favor of 

“Thondainadu Jaggery Powder Producer Federation”, payable at Vellore, within 10 

(Ten) working days from the date of receipt of letter of acceptance. 
 

(b) Any other amount pending with IA will not be adjusted under any circumstances, 

against the Security Deposit if so requested. 
 

(c) Security Deposit amount remitted will not earn any interest. 

 

20. 
 

AGREEMENT 

 

The successful tenderer should execute an agreement as may be drawn up to suit the 

conditions on a non-judicial stamp paper of value, as prescribed in law on the date of 

remittance of Security Deposit and shall pay for all stamps and legal expenses incidental 

thereto. In the event of failure to execute the agreement, within the time prescribed, the SD 

amount remitted by the tenderer will be forfeited besides cancelling the Tender. 

 

21. 

 

ISSUE OF WORK ORDER 

 

After payment of Security Deposit and successful execution of the agreement, Work Order 

will be released within 10 days by the IA. The successful tenderer should complete the 

construction of industrial work shed buildings and amenities within 90 days from the date of 

receipt of Work Order. 

 

22. 
 

DEFECT IDENTIFICATION AND IT‟S RECTIFICATIONS 

 

(a) Defect Liability period shall be 6 months from the date of the completion of work. Any 

defect arising in the work in guarantee period due to faulty workmanship and faulty 

materials should be rectified by contractor at his own cost. 



9 | P a g e   Signature of the Tenderer with Seal 

(b) Any deficiency in concreting such as cracking, excessive honeycombing, t5 

(c) G+ 

(d) and exposure of reinforcement or other fault which entail replacement of the defective 

part by fresh concrete and whatsoever remedy reasonable required without hampering 

the structural safely and architectural concept, all at the cost of contractor. 
 

(e) The successful tenderer should submit bank guarantee equivalent to 10% of the total 

value of contract valid for 6 months towards Defect Liability. 

 

23. 
 

EMPLOYMENT OF TECHNICAL ASSISTANTS 

 

(a) The tenderer shall employ qualified technical persons at his cost to supervise the work 

and the tenderer should ensure the presence of the technical persons at the site of work 

during working hours, monitoring all items of works and paying extra attention to such 

works as may demand special attention. 

 

(b) A movement register should be opened and maintained for Technical persons employed 

by the Contractor. The Technical persons should note the arrival and the departure 

timings every day along with their initials in a register. Such Register should be 

produced during inspection of the Inspecting Officers (Tender committee members). 

 

24. 
 

PAYMENT TERMS 

 

(a) 20% of contract value will be paid, as advance against bank guarantee on execution of 

agreement. The Tenderer should produce Bank guarantee for the equal amount, which 

should be valid for a minimum period of 12 months. If necessary the bank guarantee 

should be extended for the required period as requested by the IA. 

 

(b) 20% of the contract value will be paid on completion of Foundation level works and 

submission of Stage level completion certificate by a Chartered Engineer, based on the 

inspection report by Tender Committee. 

 

(OR) Alternatively, the bidder may opt for 40% of Contract value on completion of 

Foundation level works and submission of Stage level completion certificate by a 

Chartered Engineer, based on the inspection report by Tender Committee, instead of 

claiming first installment of 20% as advance payment against bank guarantee. 

 

(c) 20% of the contract value will be paid on completion of lintel level works and 

submission of Stage level completion certificate by a Chartered Engineer, based on the 

inspection report by Tender Committee. 

 

(d) 20% of the contract value will be paid on completion of roof level works including 

truss and sheet laying works and submission of Stage level completion certificate by a 

Chartered Engineer, based on the inspection report by Tender Committee. 

 

(e) The balance 20% and SD will be released only after satisfactory completion of the 

entire contract based on the inspection report by Tender Committee and submission of 
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Chartered Engineer‟s work completion & valuation certificate and bank guarantee 

equivalent to 10% of the total value of contract valid for 6 months towards Defect 

Liability. 

 

(f) IA also reserves the right to recover any dues from the tenderer, which is found on later 

date, during audit/excess payment, after final settlement is made to them. The 

successful tenderer is liable to pay such dues to the IA immediately on demand, without 

raising any dispute/protest. 

 

25. 
 

PENALTY 

 

(a) Failure to execute the entire contract within the stipulated time as mentioned in Clause 

21, due to delay on the part of the Contractor from the date of issue of work order / 

advance payment, as the case may be, will attract a penalty of 1% per week, on the full 

value of the contract upto a maximum of 5%. Delays, on the part of Contractor, beyond 

that period will result in cancellation of the Contract. 

 

(b) Implementing agency reserves the right to inspect the site at any point of time during 

the contract period to ensure the progress and quality of work carried out. During the 

inspection, if any discrepancies found in the quality of work / material used, the IA, 

with the approval of the tender committee, reserves the right to order for any rework(s) / 

replace any item(s) of material, as the case may be, in order to ensure the quality of 

work / progress as per the contract terms. 

 

(c) All the materials used for construction shall be first use, new, high quality material. Old 

or Used materials will not be accepted and if found, the decision of Committee, either 

for rework / replace / deduction in payment shall be binding on the contractor. 

 

(d) Any delay on the part of IA should be intimated and sorted out immediately without 

affecting the progress of works. 

 

26. 

 

FORCE MAJEURE 

 

(a) Force Majeure means an event beyond the control of the bidder and not involving the 

bidder‟s fault of negligence and not foreseeable. Such event may include but not limited 

to the acts of Nature such as fire, flood, epidemic, etc., and other events such as wars, 

revolutions, quarantine restrictions, etc. 

 

(b) If a Force Majeure situation arises, the bidder shall promptly notify IA of such 

conditions and the causes thereof through e-mail within 24 hours of such event. Unless 

otherwise, directed by IA in writing, the bidder shall continue to perform his obligations 

under the Contract to a reasonably practical extent and shall seek all reasonable 

alternative means for effective performance of the Contract in time. 

 

(c) The bidder, to the extent rendered unable to perform its obligations or part thereof under 

the Agreement as a consequence of the Force Majeure Event shall be excused from 
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Performance of the obligations. Provided that, the excuse from performance shall be of 

no greater scope and of no longer duration than is reasonably warranted by the Force 

Majeure Event. 

 

(d) The bidder should bear its costs, if any, incurred as a consequence of the Force Majeure 

Event. 

 

(e) The bidders shall be granted, extension of time specified in the contract for the 

performance of any obligation by such period not exceeding the period during which 

the relative performance was affected by the Force Majeure Event and permissible 

under Applicable Law. 

 

27. 
 

TERMINATION OF CONTRACT 

 

IA reserves the right to terminate the contract at any time during the validity period on 

account of non-fulfillment of contract or for any of the reasons. 

 

28. 

 

GENERAL CONDITIONS 

 

(f) Conditional tender in any form will not be accepted. 

 

(g) Any notice regarding any matters, to the contractor shall deemed to be sufficiently 

served, if given in writing to his usual or last known place of business. 

 

(h) Tender committee reserves the right to relax or waive or amend any of the tender 

conditions. 

 

(i) The successful tenderer shall not outsource/off load either full or part of the work to any 

other agency / individual. 

 

(j) If the performance of the tenderer is not as per the schedule, then tender committee 

reserves the right to cancel / reallocate full or part of the contract, at any stage of the 

contract execution. 

 

29. 
 

ARBITRATION 

 

(a) In case of any dispute in the tender, including interpretation, if any, on the clauses of the 

tender or the agreement to be executed, the matter shall be referred by IA / Tenderer to 

an Arbitrator to be appointed by the Parties hereto by mutual agreement. If no such 

Arbitrator could be appointed by mutual consent, the matter may then be referred to the 

CEO, PPDC for nominating an Arbitrator, the Arbitration proceedings being governed 

by the Arbitration and Conciliation (Amendment) Act 2015. 
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(b) The venue of the Arbitration shall be at the office of M/s. Mavatta Magamai, Integrated 

Rural Development Building, Vellore Collectorate, Vellore District – 632009. The 

decision of the Arbitrator shall be final and binding on both the parties to the 

Arbitration. 

 

(c) The Arbitrator may with the mutual consent of the parties, extend the time for making 

the award. The award to be passed by the Arbitrator is enforceable in the court at 

Vellore only. 

 

30. 

 

JURISDICTION OF THE COURT 

 

Any dispute arising out of non-fulfillment of any of the terms and conditions of this 

Agreement or any other dispute arising out of the arbitration award will be subject to the 

jurisdiction of the Courts in the City of Vellore only. 

 

We agree to the above terms and conditions. 

SIGNATURE OF THE TENDERER: 

DATE: 

NAME IN BLOCK LETTERS: 

DESIGNATION: 

ADDRESS: 
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Annexure - I  
PLAN SHOWING THE PROPOSED CONSTRUCTION IN GROUND FLOOR OF A " VELAMPUDUR JAGGERY AND ITS VALUE-ADDED CLUSTER " BUILDING IN S.F.TO: 60T/3, 

AT VELAM VILLAGE & POST, SHOLINGHUR TALUK AND RAMIPET DISTRICT. 
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Sl.No Item No’s L B D Qty Uom 

1 

Earthwork excavation for foundation in all soils and sub soils to full depth as 
may be directed except in hard rock requiring blasting inclusive of shoring 
shuttering, bailing out water wherever necessary refilling the foundation with 
excavated earth other than sandy soil in layers of not more than 15 cm thick 
layers well rammed and depositing the surplus earth within compound in place 
shown by the departmental officers with an initial lead of 10 meter and initial 
lift of  2 meter and clearing and leveling the site etc., complete complying with 
standard specification and as directed by the departmental officers.   

  Footing 1 12 1.90 1.90 2.00 86.64   

  Grade Beam 1 1 62.18 0.38 0.30 7.09   

  ...do... 1 1 7.77 0.38 0.30 0.89   

  Ramp 1 3 4.00 3.00 0.30 10.80   

  Ground net product hall               

  Footing 1 8 1.90 1.90 2.00 57.76   

  Grade Beam 1 1 44.50 0.38 0.30 5.07   

  ...do... 1 1 9.30 0.38 0.30 1.06   

  Ramp 1 2 4.00 3.00 0.30 7.20   

  Step 1 1 1.50 0.45 0.30 0.20   

  Traditional Jaggery Plant               

  Footing 1 8 1.90 1.90 2.00 57.76   

  Grade Beam 1 1 40.24 0.38 0.30 4.59   

  ...do... 1 1 7.77 0.38 0.30 0.89   

  Ramp 1 1 4.00 3.00 0.30 3.60   

  Step 1 1 1.50 0.60 0.30 0.27   

  Toilet               

  Footing 1 1 18.72 0.91 2.00 34.07   

  Step 1 4 1.50 0.60 0.30 1.08   

  Sp. Tank 1 1 4.50 2.00 2.50 22.50   

  RWH 1 1 1.50 1.50 2.50 5.63   

  WWR 1 1 1.50 1.50 2.50 5.63   

              312.73 Cum 

                  

2 
Supplying and Filling in foundation and basement and trenches with Conveyed 
Gravel in layers of not more than 15cm thick well rammed watered and 
consolidated etc., complete complying with standard specification and as 
directed by the departmental officers.   

  Same as a earth work qty 1 1 312.73     312.73   

  Basement               

  Modern Jaggery Plant 1 1 22.40 7.77 0.20 34.81   

  Ramp 3 0.5 4.00 3.00 0.20 3.60   

  Ground Net Product Hall 1 1 12.04 9.30 0.25 27.99   

  Ramp 2 0.5 4.00 3.00 0.25 3.00   

  Step 0.5 1 1.50 0.90 0.25 0.17   

  Traditional Jaggery Plant 1 1 7.77 11.43 0.40 35.52   

Bill of Quantity 
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  Ramp 2 0.5 4.00 3.00 0.40 4.80   

  Step 0.5 1 1.50 0.90 0.40 0.27   

  Toilet 1 1 6.94 1.50 0.45 4.68   

  Step 0.5 4 1.50 1.20 0.45 1.62   

              429.19 Cum 

                  

3 

Supplying and Filling in foundation and basement with filling sand in layers of 
not more than 15cm thick well rammed watered and consolidated etc., 
complete complying with standard specification and as directed by the 
departmental officers.   

  Footing 1 12 1.90 1.90 0.15 6.50   

  Grade Beam 1 1 62.18 0.38 0.15 3.54   

  ...do... 1 1 7.77 0.38 0.15 0.44   

  Basement 1 1 22.40 7.77 0.15 26.11   

  Ramp 1 3 4.00 3.00 0.15 5.40   

  Ground net product hall               

  Footing 1 8 1.90 1.90 0.15 4.33   

  Grade Beam 1 1 44.50 0.38 0.15 2.54   

  ...do... 1 1 9.30 0.38 0.15 0.53   

  Basement 1 1 12.04 9.30 0.15 16.80   

  Ramp 1 2 4.00 3.00 0.15 3.60   

  Step 1 1 1.50 0.90 0.15 0.20   

  Traditional Jaggery Plant               

  Footing 1 8 1.90 1.90 0.15 4.33   

  Grade Beam 1 1 40.24 0.38 0.15 2.29   

  ...do... 1 1 7.77 0.38 0.15 0.44   

  Basement 1 1 7.77 11.43 0.15 13.32   

  Ramp 1 2 4.00 3.00 0.15 3.60   

  Step 1 1 1.50 0.90 0.15 0.20   

  Toilet               

  Footing 1 1 18.72 0.91 0.15 2.56   

  Basement 1 1 6.94 1.50 0.15 1.56   

  Step 1 4 1.50 0.60 0.15 0.54   

  Sp. Tank 1 1 4.50 2.00 0.15 1.35   

  RWH 1 1 1.50 1.50 2.00 4.50   

  WWR 1 1 1.50 1.50 2.00 4.50   

              109.18 Cum 

4 

Cement concrete 1:5:10 (one cement, five sand and ten aggregate) using 40mm 
gauge hard broken blue granite stone jelly for flooring, foundation and 
basement including dewatering if found necessary and laid in layers of not 
more than 15cm thick and compacted etc., complete complying with standard 
specification and as directed by the departmental officers.    

  Footing 1 12 1.90 1.90 0.15 6.50   

  Grade Beam 1 1 62.18 0.38 0.15 3.54   

  ...do... 1 1 7.77 0.38 0.15 0.44   

  Basement 1 1 22.40 7.77 0.15 26.11   
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  Ramp 1 3 4.00 3.00 0.15 5.40   

  Ground net product hall               

  Footing 1 8 1.90 1.90 0.15 4.33   

  Grade Beam 1 1 44.50 0.38 0.15 2.54   

  ...do... 1 1 9.30 0.38 0.15 0.53   

  Basement 1 1 12.04 9.30 0.15 16.80   

  Ramp 1 2 4.00 3.00 0.15 3.60   

  Step 1 1 1.50 0.90 0.15 0.20   

  Traditional Jaggery Plant               

  Footing 1 8 1.90 1.90 0.15 4.33   

  Grade Beam 1 1 40.24 0.38 0.15 2.29   

  ...do... 1 1 7.77 0.38 0.15 0.44   

  Basement 1 1 7.77 11.43 0.15 13.32   

  Ramp 1 2 4.00 3.00 0.15 3.60   

  Step 1 1 1.50 0.90 0.15 0.20   

  Toilet               

  Footing 1 1 18.72 0.91 0.15 2.56   

  Basement 1 1 6.94 1.50 0.15 1.56   

  Step 1 4 1.50 0.60 0.15 0.54   

  Sp. Tank 1 1 4.50 2.00 0.15 1.35   

              100.18 Cum 

                  

5 

Providing and laying in position, standardized concrete Mix M-2o Grade in 
accordance using 20mm with IS:456-2000, and downgraded hard broken 
granite stone jelly for all RCC items of works with minimum cement content of 
325 kg/ms and maximum water cement ratio of 0.55, including admixture, but 
excluding cost of reinforcement grill and fabricating charges, centering and 
shuttering and also including laying, vibrating with mechanical vibrators, 
finishing, curing, etc.    

  Footing 1 12 1.70 1.70 0.60 20.81   

  Column upto Basement Level 1 12 0.45 0.23 1.55 1.93   

  Grade Beam 1 1 62.18 0.23 0.45 6.44   

  ...do... 1 1 7.77 0.23 0.45 0.80   

  Ramp 1 3 14.00 0.23 0.38 3.67   

  ...do... 1 3 4.00 3.00 0.15 5.40   

  Ground Net Product Hall               

  Footing 1 8 1.70 1.70 0.60 13.87   

  Column upto Basement Level 1 8 0.45 0.23 1.55 1.28   

  Grade Beam 1 1 44.50 0.23 0.45 4.61   

  ...do... 1 1 9.30 0.23 0.45 0.96   

  Ramp 1 2 14.00 0.23 0.38 2.45   

  ...do... 1 2 4.00 3.00 0.15 3.60   

  Traditional Jaggery Plant               

  Footing 1 8 1.70 1.70 0.60 13.87   

  Column upto Basement Level 1 8 0.45 0.23 1.70 1.41   

  Grade Beam 1 1 40.24 0.23 0.45 4.16   



 

17 | P a g e   Signature of the Tenderer with Seal 

  Ramp 1 2 14.00 0.23 0.38 2.45   

  ...do... 1 2 4.00 3.00 0.15 3.60   

  Toilet               

  Grade Beam 1 1 18.72 0.23 0.45 1.94   

  Lintel Beam               

  Modern Jaggery Plant 1 1 62.18 0.23 0.15 2.15   

  Ground Net Product Hall 1 1 44.50 0.23 0.15 1.54   

  Traditional Jaggery Plant 1 1 40.24 0.23 0.15 1.39   

  Toilet 1 1 18.72 0.23 0.15 0.65   

  ...do... 1 3 1.50 0.15 0.15 0.10   

  Sunshade                

  Modern Jaggery Plant 1 8 1.81 0.60 0.10 0.87   

  ...do... 1 3 4.46 0.60 0.10 0.80   

  ...do... 1 1 1.46 0.60 0.10 0.09   

  Ground Net Product Hall 1 5 1.81 0.60 0.10 0.54   

  ...do... 1 2 4.46 0.60 0.10 0.54   

  ...do... 1 1 1.46 0.60 0.10 0.09   

  Traditional Jaggery Plant 1 5 1.81 0.60 0.10 0.54   

  ...do... 1 2 4.46 0.60 0.10 0.54   

  ...do... 1 1 1.46 0.60 0.10 0.09   

  Roof Slab               

  Sp. Tank Slab 1 1 2.97 1.68 0.15 0.75   

  ...do... 1 2 0.60 0.60 0.15 0.11   

  RWH slab 1 1 1.22 1.22 0.15 0.22   

  WWR slab 1 1 1.22 1.22 0.15 0.22   

              104.48 Cum 

                  

6 

Supplying, fabricating and placing in position of steel reinforcement using MS 
(or) RTS rods for all RCC item of works including cost of steel and binding wire 
in all floors  etc., complete complying with standard specification  and as 
directed by the departmental officers.   

  RCC Qty 1 1 104.48 90.00   9403.20 Kgs 

                  

7 

Finishing the top of flooring with granolithic floor finish using Power Troul of 
following thickness with plain cement concrete of mix 1:2:4 (One cement, two 
sand and four aggregate) using 20mm / 10 to 12mm ISS gauge hard broken 
granite stone including finishing the top smooth and forming thread lining and 
curing etc., complete complying with standard specification and as directed by 
the Departmental officers   

  Modern Jaggery Plant 1 1 22.40 7.77   174.05   

  Ground net product hall 1 1 12.04 9.30   111.97   

  Traditional Jaggery Plant 1 1 7.77 11.43   88.81   

  Toilet 1 5 1.60 1.50   12.00   

              386.83 Sqm 
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8 

Providing form work for centering, shuttering etc., for all RCC works including 
strutting upto 3.29m high in all floors using mild steel shutters of size 
90cmx60cm of BG 10 stiffened with mild steel angles of size 25mmx 
25mmx3mm laid over silver oak (Country wood) Joists of size 10cmx6.5cm 
spaced at about 90cm c/c and supported by casurina props of 10cm to 13cm 
dia. (spaced at 75cm c/c) etc., complete complying with standard specification 
and as directed by the departmental officers.  (The centering will be removed 
after specified period of concrete without damaging the concrete)   

a Plane surfaces in foundation and basement for reinforcement concrete works 
such as column footing, plinth beam, grade beam, staircase step, bed block etc.   

  Footing               

  Modern Jaggery Plant 1 12 6.80   0.60 48.96   

  Ground net product hall 1 8 6.80   0.60 32.64   

  Traditional Jaggery Plant 1 8 6.80   0.60 32.64   

  Toilet 1 2 18.72   0.30 11.23   

  ...do... 1 6 1.50   0.30 2.70   

              128.17 Sqm 

                  

b 
Plane surfaces such as RCC floor slab, roof slab, rectangular, square Tee or Ell 
beam, lintel, bed block, staircase waist slab, landing slab, landing beam, portico 
beam, portico beam, portico slab etc   

  Column upto Basement Level               

  Modern Jaggery Plant 1 12 1.36   1.55 25.30   

  Ground net product hall 1 8 1.36   1.55 16.86   

  Traditional Jaggery Plant 1 8 1.36   1.70 18.50   

              60.66 Sqm 

c Plane surfaces in foundation and basement for reinforcement concrete works 
such as column footing, plinth beam, grade beam, staircase step, bed block etc.   

  Grade Beam               

  Modern Jaggery Plant 2 1 62.18   0.45 55.96   

  ...do... 2 1 7.77   0.45 6.99   

  Ramp 2 3 14.00   0.38 31.92   

  Ground Net Product Hall 2 1 44.50   0.45 40.05   

  ...do... 2 1 9.30   0.45 8.37   

  Ramp 2 2 14.00   0.38 21.28   

  Traditional Jaggery Plant 2 1 40.24   0.45 36.22   

  ...do... 2 1 7.77   0.38 5.91   

  Ramp 2 2 14.00   0.38 21.28   

  Toilet 2 1 18.72   0.45 16.85   

  ...do... 2 3 1.50   0.45 4.05   

  Lintel Beam               

  Modern Jaggery Plant 2 1 62.18   0.15 18.65   

  RS. Bottom 1 3 4.00 0.23   2.76   

  Window bottom 1 15 1.35 0.23   4.66   

  Ground Net Product Hall 2 1 44.50   0.15 13.35   
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  RS. Bottom 1 2 4.00 0.23   1.84   

  Door bottom 1 1 1.00 0.23   0.23   

  Window bottom 1 11 1.35 0.23   3.42   

  Traditional Jaggery Plant 2 1 40.24   0.15 12.07   

  RS. Bottom 1 2 4.00 0.23   1.84   

  Door bottom 1 1 1.00 0.23   0.23   

  Window bottom 1 5 1.35 0.23   1.55   

  Toilet 2 1 18.72   0.15 5.62   

  ...do... 2 3 1.50   0.15 1.35   

  Door bottom 1 4 0.75 0.23   0.69   

  Ventilator Bottom 1 4 0.75 0.23   0.69   

              317.83 Sqm 

d 
Plane surfaces such as RCC floor slab, roof slab, rectangular, square Tee or Ell 
beam, lintel, bed block, staircase waist slab, landing slab, landing beam, portico 
beam, portico beam, portico slab etc   

  Sp. Tank Slab 1 1 3.12 1.83   5.71   

  ...do... 1 2 0.75 0.75   1.13   

  RWH slab 1 1 1.37 1.37   1.88   

  WWR slab 1 1 1.37 1.37   1.88   

              10.60 Sqm 

                  

e Stairce & Sunshade               

  Sunshade  1 8 1.81 0.70   10.14   

  ...do... 1 3 4.46 0.70   9.37   

  ...do... 1 1 1.46 0.70   1.02   

  Ground Net Product Hall 1 5 1.81 0.70   6.34   

  ...do... 1 2 4.46 0.70   6.24   

  ...do... 1 1 1.46 0.70   1.02   

  Traditional Jaggery Plant 1 5 1.81 0.70   6.34   

  ...do... 1 2 4.46 0.70   6.24   

  ...do... 1 1 1.46 0.70   1.02   

              47.73   

                  

9 

Brick work in cement mortar 1:6 (one of cement, six of sand) using  second 
class table molded  chamber  burnt  clay Bricks,  including scaffolding, soaking 
of bricks, curing etc.,  complete complying  with relevant std. specs. and 
drawings for all wall thickness   

a Upto Plinth level               

  Sp. Tank 1 1 9.00 0.23 2.00 4.14   

  RWH 1 1 5.72 0.23 2.00 2.63   

  WWR 1 1 5.72 0.23 2.00 2.63   

  Ramp 1 1 14.92 0.23 0.45 1.54   

  Step 1 5 1.50 0.30 0.15 0.34   

              11.28 Cum 

b Above Plinth level               

  Modern Jaggery Plant 1 1 62.18 0.23 2.45 35.04   
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  D/F RS -1 3 4.00 0.23 2.10 -5.80   

  D/F D -1 1 1.00 0.23 2.10 -0.48   

  D/F W -1 8 1.35 0.23 1.35 -3.35   

  Ground Net Product Hall 1 1 44.50 0.23 2.45 25.08   

  D/F RS -1 2 4.00 0.23 2.45 -4.51   

  D/F D -1 1 1.00 0.23 2.10 -0.48   

  D/F W -1 5 1.35 0.23 1.35 -2.10   

  Traditional Jaggery Plant 1 1 40.24 0.23 2.45 22.68   

  D/F RS -1 2 4.00 0.23 2.45 -4.51   

  D/F D -1 1 1.00 0.23 2.10 -0.48   

  D/F W -1 5 1.35 0.23 2.10 -3.26   

  Toilet 1 1 18.72 0.23 2.45 10.55   

  D/F D -1 4 0.75 0.23 2.10 -1.45   

              66.93 Cum 

10 Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class 
designation 7.5 in superstructure above plinth level up to floor V level   

  Partition (Toilet) 1 3 1.50   2.45 11.03   

              11.03 Sqm 

                  

11 

Supplying and fixing in position M.S Ornamental grills for windows and 
ventilators or for veranda openings using M.S. Flats, square rods, angles sheets 
etc., of approved design including necessary cuttings, bending fabrication, 
welding, grinding and finishing smooth including painting the grills with Two 
coats with Synthetic enamel paint over a Primary coat (Red oxide metal 
primer) (total three coats) of approved make and color including cost of making 
the holes into RCC or masonry works and making good the same wherever 
necessary, including cost and conveyance of all materials, incidental charges 
etc., complete   

  Modern Jaggery Plant 1 8 1.35 1.35 24.00 349.92   

  Ground Net Product Hall 1 5 1.35 1.35 24.00 218.70   

  Traditional Jaggery Plant 1 5 1.35 1.35 24.00 218.70   

  Toilet 1 4 0.75 0.60 24.00 43.20   

              830.52 Kg 

                  

12 

Supplying and fixing of rolling shutters shall be pull and push type made of 
18G/ 3" lathe sections which consist of five main parts such as curtain, lock 
plate, guide channels rollers and hood cover including one coat of red oxide 
primer etc., complete complying with standard specification and as directed by 
the departmental officers.   

  Modern Jaggery Plant 1 3 4.00 3.00   36.00   

  Ground Net Product Hall 1 2 4.00 3.00   24.00   

  Traditional Jaggery Plant 1 2 4.00 3.00   24.00   

              84.00 Sqm 
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13 

Manufacturing, Supplying and Fixing in position of M.S steel window with 
following specifications. The outer frame of window made out "Z" section 
(F7D) of size 33x25x3mm at 1.419 Kg/m and mullion of "J" section (F4B) of size 
45x25x3mm at 2.28 Kg/m. Shutter made out of (F7D) section of size 
33x22x3mm at 1.419 Kg/m. Each openable shutter should not be exceeded a 
width 600mm to enable separate operations and easy maintenance. 2Nos. of 
sturdy hinges and one number of handle cum latch of special type make with 
18x5 MS flat are revetted to the shutters of an appropriate height in each 
window shutter. Suitable opening is left for its easy operation. A stopper 
square rod for handle is provided in the mullion section at suitable place to 
catch the window handle. Each shutter having an adjustable window stay 
made out of 18mmx5mm at 0.70 kg/m MS flat of length 320mm with free 
adjustable positions. A matching peg is provided in the outer frame of the 
window, at suitable place, 4Nos of holdfasts of 200mm length MS angle 
40x40x6mm the ends are welded to the outer frame of the window, 18 mmx 5 
mm at 0.70 kg/m MS flat is welded to the shutter at two places, equal distance 
from each other from top and bottom of the shutter. 18 gauge cold rolled sheet 
of superior quality is laid as panel in the shutter frames and welded intact. 
Stiffeners with 18x5mm  at 0.70 kg/m MS flat of suitable length welded 
diagonally to all four corners of each openable shutter to hold the CR sheet in 
position firmly. MS square bars of 12mm size is welded to the inner face of the 
window at equal intervals not exceeding 100mm edge to edge between them. 
All members are painted with one coat of anticorrosive red oxide primer as 
directed by the departmental officers. All sections used should confirm to IS 
7542 / 1990. The rate includes cost of all materials, labour charges, 
transportation to taxes and other incidental charges etc. complete.    

  Modern Jaggery Plant 1 15 1.35 1.35   27.34   

  Ground Net Product Hall 1 11 1.35 1.35   20.05   

  Traditional Jaggery Plant 1 5 1.35 1.35   9.11   

  Security Room 1 1 1.35 1.35   1.82   

              58.32 Sqm 

                  

14 

Supplying and fixing in potion of 35mm thick solid core flush door shutters 
double leaf with TW ply on both sides and with TW lipping of size 30x12mm on 
all edges with necessary adhesives and C.P. Screws. Alu. Butt Hinges (6 nos. 250 
x 16 mm Size), Alu. Aldrop 1 No. 250 x 16 mm Size, Alu. Tower Bolt 2 No. 250 
x12 mm sizes, alu. Tower Bolt, 1 No. 200 x 12 mm size, D type alu. Handle 2 
No’s, 2 Nos. of 200mm length alu. Door stopper with rubber bush shall be 
provided, as directed by the departmental officers etc., complete.    

  Modern Jaggery Plant 1 1 1.00 2.10   2.10   

  Ground Net Product Hall 1 1 1.00 2.10   2.10   

  Traditional Jaggery Plant 1 1 1.00 2.10   2.10   

  Toilet 1 4 0.75 2.10   6.30   

              12.60 Sqm 

15 

Plastering with cement mortar 1:5 (one cement and five sand) 12mm thick in 
all floors using fine m sand including neat finishing, curing,  etc., complete 
complying with standard specification  and as directed by the department 
officers.   

  Inner wall               
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  Modern Jaggery Plant 1 1 60.34   2.90 174.99   

  D/F W -1 8 1.35 1.35   -14.58   

  D/F RS -1 3 4.00 2.10   -25.20   

  D/F D -1 1 1.00 2.10   -2.10   

  Ground Net Product Hall 1 1 42.68   2.90 123.77   

  D/F W -1 5 1.35 1.35   -9.11   

  D/F D -1 1 1.00 2.10   -2.10   

  D/F RS -1 2 4.00 2.10   -16.80   

  Traditional Jaggery Plant 1 1 38.40   2.90 111.36   

  D/F W -1 5 1.35 1.35   -9.11   

  D/F D -1 1 1.00 2.10   -2.10   

  D/F RS -1 2 4.00 2.10   -16.80   

  Toilet 1 5 6.20   3.05 94.55   

  Ramp 1 7 14.92   0.45 47.00   

  Sp. Tank 1 1 9.00   2.00 18.00   

  RWH 1 1 5.72   2.00 11.44   

  WWR 1 1 5.72   2.00 11.44   

              494.65 Sqm 

16 
Plastering with cement mortar 1:4 (one cement and five sand) 15mm thick in 
all floors using fine m sand including neat finishing, curing,  etc., complete 
complying with standard specification  and as directed by the department 
officers.   

  Outer wall               

  Modern Jaggery Plant 1 1 62.18   3.20 198.98   

  D/F W -1 8 1.35 1.35   -14.58   

  Add Jams 1 8 5.40   0.23 9.94   

  D/F RS -1 3 4.00 2.10   -25.20   

  Add Jams 1 3 6.00   0.23 4.14   

  D/F D -1 1 1.00 2.10   -2.10   

  Add Jams 1 1 5.20   0.23 1.20   

  Ground Net Product Hall 1 1 44.52   3.20 142.46   

  D/F W -1 5 1.35 1.35   -9.11   

  Add Jams 1 5 5.40   0.23 6.21   

  D/F D -1 1 1.00 2.10   -2.10   

  Add Jams 1 1 5.20   0.23 1.20   

  D/F RS -1 2 4.00 2.10   -16.80   

  Add Jams 1 2 6.00   0.23 2.76   

  Traditional Jaggery Plant 1 1 40.24   3.20 128.77   

  D/F W -1 5 1.35 1.35   -9.11   

  Add Jams 1 5 5.40   0.23 6.21   

  D/F D -1 1 1.00 2.10   -2.10   

  Add Jams 1 1 5.20   0.23 1.20   

  D/F RS -1 2 4.00 2.10   -16.80   

  Add Jams 1 2 6.00   0.23 2.76   

  Toilet 1 1 18.72   3.30 61.78   
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  ...do... 1 2 1.50   3.30 9.90   

  D/F  V -1 4 0.75 0.60   -1.80   

  Add Jams 1 4 2.70   0.23 2.48   

  D/F  D -1 4 0.75 2.10   -6.30   

  Add Jams 1 4 4.95   0.23 4.55   

  Ramp 1 7 14.92   0.45 47.00   

  Step 1 8 1.50   0.45 5.40   

  Sp. Tank 1 1 10.84   2.15 23.31   

  RWH 1 1 6.64   2.15 14.28   

  WWR 1 1 6.64   2.15 14.28   

  Sunshade                

  Modern Jaggery Plant 1 8 1.81 1.20   17.38   

  ...do... 1 3 4.46 1.20   16.06   

  ...do... 1 1 1.46 1.20   1.75   

  Ground Net Product Hall 1 5 1.81 1.20   10.86   

  ...do... 1 2 4.46 1.20   10.70   

  ...do... 1 1 1.46 1.20   1.75   

  Traditional Jaggery Plant 1 5 1.81 1.20   10.86   

  ...do... 1 2 4.46 1.20   10.70   

  ...do... 1 1 1.46 1.20   1.75   

              664.62 Sqm 

                  

17 

Painting Two coats for New Walls with Acrylic Emulsion paint Interior Grade 
having VOC (Volatile organic compound content less than 50grams /liters of 
approved brand and shade over a priming coat with ready mixed cement 
primer (water thinnable) for interior Grade-I ( Total three coats) for new 
internal walls after thoroughly brushing the surface to remove all dirt and 
remains of loose powdered materials, including cost and conveyance of all 
materials to work site and all operational incidental labour charges etc., 
complete for finished item of work as per SS 911 for internal walls.   

  Same as a 12mm Plaster Qty 1 1 494.65     494.65   

              494.65 Sqm 

                  

18 

Painting Two coats to the new walls with Acrylic Exterior Emulsion paint - 
(external) over a primary coat (total three coats) of approved brand and shade 
after thoroughly brushing the surface to remove all dirt and remains of loose 
powdered materials, including cost and conveyance of all materials to work 
site and all operational, incidental, labour charges etc., complete for finished 
item of work as per SS 911 for external walls for NEW WORK.   

  Same as a 15mm Plaster Qty 1 1 664.62     664.62   

              664.62 Sqm 
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19 

Painting New iron works  with two coats of best approved first quality and 
color of synthetic enamel paint over the existing red oxide priming coat in all 
floors excluding cost of priming coat and including cost of painting materials, 
brushes, putty, preparation of surfaces and scaffolding charges etc., but 
excluding cost of priming coat etc., complete complying with standard 
specification and as directed by the departmental officer.    

  Window with Grill 1 18 1.35 1.35 3.40 111.54   

  Door 1 7 1.00 2.10 2.40 35.28   

  ...do... 1 4 0.75 2.10 2.40 15.12   

  Ventilator 1 4 0.75 0.60 1.20 2.16   

  Rolling Shutter 1 7 4.00 3.00 2.40 201.60   

              365.70 Sqm 

                  

20 

Supply, Fabrication and Fixing in position of PEB Shed of all diameters as per 

ISI 1161 of approved size design, including labour charges for fabricating all 
heavy steel works like Trusses, Stanchions, Heavy Beams and Girders including 
cost of welding rods, power charges etc., including cost of fixing in position, 
including Two coats with Synthetic enamel paint in all shades - Grade I - over a 
Primary coat with ready mixed Red oxide metal primer paint (total Three 
Coats) approved color and make, including cost of making the holes into RCC or 
masonry works and making good the same wherever necessary, including cost 
and conveyance of all materials, incidental charges etc., complete as directed 
during execution.    

  Roof & Cladding plinth area 1 1 2025.00 2.50   5062.50   

  ...do... 1 1 1312.00 2.50   3280.00   

  ...do... 1 1 1053.00 2.50   2632.50   

  ...do... 1 1 157.63 2.50   394.06   

  Hand Rails 1 6 1.50 0.90 24.00 194.40   

              11563.46 Kg 

                  

21 

Supply and fixing of Galvalume sheet Pre-painted Galvalume Trapezoidal 
Profile Roofing sheets with 0.47mm thickness (Total Coated Thickness- TCT), 
Coating: Alu-Zinc coating AZ150 GSM. Tensile Strength: 550 MPA. Paint coating: 
Regular Modified Polyester painting. Painting thickness (Top): 18 to 20 
Microns, (Bottom): 5 to 7 Microns. Sheet Width: 1.020m, Length: Maximum 12 
Meters with Regular Range Colors with minimum end lap of 15 cms etc., 
complete as directed during execution.    

  A type roof area               

  Modern Jaggery Plant 1 1 23.50 9.35   219.73   

  Ground Net Product Hall 1 1 13.10 10.92   143.05   

  Traditional Jaggery Plant 1 1 8.85 13.45   119.03   

  Toilet roof 1 1 8.00 2.10   16.80   

  Cladding               

  Modern Jaggery Plant 1 1 62.18   4.00 248.72   

  ...do... 1 1 8.23   2.18 17.94   
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  Ground Net Product Hall 1 1 44.50   4.00 178.00   

  ...do... 1 1 9.75   2.48 24.18   

  Traditional Jaggery Plant 1 1 40.26   4.00 161.04   

  ...do... 1 1 11.90   3.15 37.49   

              1165.98 Sqm 

                  

22 

Providing and fixing precoated galvanized steel sheet roofing accessories 0.50 
mm 
(+0.05 %) total coated thickness, Zinc coating 120 grams per sqm as per IS: 277, 
in 
240 mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and 
polyester top coat 15-18 microns using self drilling/ self tapping screws 
complete : 
 Ridges plain (500 - 600mm)   

  Modern Jaggery Plant 1 1 23.50     23.50   

  Ground Net Product Hall 1 1 13.10     13.10   

  Traditional Jaggery Plant 1 1 8.85     8.85   

              45.45 Rmt 

23 Toilet               

  Sanitary  fitting and pipes 1 5       5.00   

              5.00 LS 

                  

24 

Supply, Installation, testing & commissioning of following electrical calke , 
electrical wires , sweeps, aluminum die cast body , copper wound, double 
bearing, PVC insulated copper conductor Wiring for light/fan/exhaust fan 
points ,others & etc .complete complying with standard specification  and as 
directed by the department officers. 

  

  building contractor ,Items shall be calculated as per required quantities    

      

25 

Excavation of trenches of required width for pipes, including excavation 
for sockets, & dressing of sides, ramming of bottoms, depth upto 0.6m 
including getting out the excavated soil, & then returning soil as required, 
in layers not exceeding 20cm depth including consolidating each 
deposited layer by ramming, watering etc. & disposing of surplus 
excavated soil as directed outside the site to the approved dumping 
ground. 

  

  

Providing & Fixing cpvc water pipes (I.S:4985-1981) of 10Kg / cm2 
including all fittings e.g. bends, junctions, elbow, f-tee, m-tee, offsets, 
access pieces etc. jointing with solvent cement including cutting holes in 
walls, floors excavation, refilling & disposal of surplus earth wherever 
required & making good. 

  

  building contractor ,Items shall be calculated as per required quantities  
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PART-I ANNEXURE – II 

 

Date:   

 

From 

Name: 

Address: 

Ph: 

Fax: 

E-mail: 

 
To, 

The President,  

M/s.Mavatta Magamai, 

Integrated Rural Development Building, Vellore 

Collectorate, 

Vellore District – 632009 
 

Sir, 

 

Sub: Tender for the construction of Industrial Workshed buildings and amenities for 

Velampudur Jaggery & Value-Added Products Cluster - Submission of Part I - Reg 

Ref: Your Tender Notice Dt 18.08.2021 
 

With reference to your tender notice, we submit herewith our sealed Tender for the 

construction of Industrial Workshed buildings and amenities for Velampudur Jaggery & 

Value-Added Products Cluster, as specified by IA in this tender document. 

 
We enclose the following documents: 

1) Tender conditions duly signed in each page and enclosed in token of accepting 

the Tender conditions 

2) Authorization letter from the Company for the person to sign the tender. 

3) Details of the Tenderer (as per Annexure-III) 

4) Average annual turnover statement duly certified by a Chartered Accountant (as 

per Annexure-IV). 

5) List of Building construction works executed in last 3 years as per Annexure-V 

6) Declaration for not having black listed by any other Govt. agencies (as per 

Annexure-VI). 

7) Declaration for not having tampered the Tender documents downloaded from the 

websites www.ppdcagra.dcmsme.gov.in/www.iedbc.com (Annexure-VII). 

8) Bid Security Declaration form (as per Annexure VIII) 

9) The copy of certificate of incorporation/registration (If applicable) 

10) Copy of Memorandum and Articles of Association (If applicable) 
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11) Copy of Registered Partnership deed, in case of Partnership Firm (If applicable) 

12) Copy of Udyog Aadhaar, GST Registration Certificate & PAN Card 

13) Valid Registration Certificate from PWD as Class I Contractor or from Highways 

department 

14) Work Orders issued by the clients. 

15) Performance certificate issued by the clients. 

16) The Annual Report / certified copies of Balance Sheet, Profit & Loss statement 

along with schedules for the last 3 consecutive financial years FY 2016-17, 2017- 

18 and 2018-19 or FY 2017-18, 2018-19 and 2019-20. 

17) Latest I.T return. 

18) Notarized translated English version of the documents in a language other than 

English/Tamil, if any. 

 

 

 

Yours faithfully, 
 

 

 

SIGNATURE OF THE TENDERER 

Encl: As stated above 
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ANNEXURE - III 

DETAILS OF THE TENDERER 
 
 

1. Name of the Tenderer  

2. Registered Office Address  

 

 

Telephone Number: 

Fax : 

Email : 

Website, if any 

3. Contact Person Name: 

Designation: 

Phone: 

Mobile: 

Email: 

4. Date of Incorporation  

5. Legal Status Proprietorship/partnership/Pvt. Limited/Public Limited/ 

others(Pl. mention) 

6. Eligible license holder of  

7. Brief profile of the 

tenderer 

 

8. Number of staffs on 

regular payroll 

Technical: 

Administration: 

9. PAN Number  

10. GST Registration Number  

 

 

 

 

SIGNATURE OF THE TENDERER 

(with seal and address) 
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ANNEXURE -IV 
 

ANNUAL TURN OVER STATEMENT 

 
The Annual turnover of M/s ................................................................ for the past three years 

(Either Sl.No.1, 2 & 3, or Sl.No.2, 3 &4) are given below and certified that the statement 

is true and correct. 

 
 

S.no Year 
Turnover 

(Rs. in lakh) 

1 2016-2017  

2 2017-2018  

3 2018-2019  

4 2019-2020  

 Total  

Average annual turnover 

of latest 3 years 

 

 

 

 

DATE : 

 

 

SIGNATURE OF THE TENDERER 

 

 

 

 

 

 
SIGNATURE OF CHARTERED ACCOUNTANT 

(with seal and Address) 
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ANNEXURE - V 

 
List of clients for whom civil construction works undertaken in the past 3 years 

(Please provide the details for each project in separate sheet along with work 

Order/completion certificate from client) 
 

 
S.No Name & 

Address 

of the 

Client 

Details 

of Work 

Extent/Area 

covered in 

Sq. ft 

Year of 

Completion 

Cost 

(Rs. in 

Lakhs) 

Work Order & 

Completion 

certificate 

enclosed 

(Yes/No) 

1.       

2.       

3.       

4.       

5.       

6.       

7.       

8.       

9.       

10.       

 

 

 

 

 

SIGNATURE OF THE TENDERER 

(with seal and address) 
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ANNEXURE - VI 
 

 

CERTIFICATE 

Date:    
 

 

 

Certified that M/s.........................................................../ the firm /company or its partners / 

share holders had not been blacklisted by any Government Agencies. 

 

 

 

 

 

SIGNATURE OF THE TENDERER 

(with seal and address) 
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ANNEXURE - VII 
 

DECLARATION FORM 
 

Date:    
 

a) I/We ........................................................................................................... having our 

Office at …………….. do declare that I/We have carefully read all the conditions of tender 

floated vide tender ref.no. SFURTI-II/JAGGERY/B-02/2021-22 for the construction of 

Industrial Work shed buildings and amenities for Velampudur Jaggery & Value-Added 

Products Cluster and will complete the contract as per the tender conditions. 

b) I/We have downloaded the tender document from the internet site 

www.ppdcagra.dcmsme.gov.in/www.iedbc.com and I /we have not tampered / modified the 

tender document in any manner. In case, if the same is found to be tampered / modified, I/ 

We understand that my/our tender will be summarily rejected and I /We am/are liable to be 

banned from doing business with M/s. Mavatta Magamai. 

 

 

 

 

 

SIGNATURE OF THE TENDERER 

(with seal and address) 

http://www.iedbc.com/
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ANNEXURE – VIII 
 

BID SECURITY DECLARATION FORM 

 

Date:    
 

To 

The President, 

M/s.Mavatta Magamai, 

Integrated Rural Development Building, 

Vellore Collectorate, 

Vellore District – 632009 

 

Tender No. SFURTI-II/JAGGERY/B-02/2021-22 dated 18.08.2021 

 

I/We. The undersigned, declare that: 

 
I/We understand that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. 

 
I/We accept that I/We may be blacklisted from bidding for any contract for a maximum 

period of 3 years from the date of notification if I am /We are in a breach of any obligation 

under the bid conditions, because I/We have withdrawn / modified / amended or failure to 

sign the agreement or to remit the Security Deposit or to execute the contract as per tender 

conditions, during the period of bid validity specified in the tender document. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

 

 

 

SIGNATURE OF THE TENDERER 

(with seal and address) 
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PART-II ANNEXURE – IX 

 

Date:   

 
 

From, 

Name: 

Address: 

Ph: 

Fax: 

E-mail: 

 

To, 
The President, M/s.Mavatta 

Magamai, 

Integrated Rural Development Building, Vellore 

Collectorate, 

Vellore District – 632009 

 

Sir, 

 
Sub:  Tender for the construction of Industrial Work shed buildings and amenities for 

Velampudur Jaggery & Value-Added Products Cluster - Submission of Part II - Price 

Offer-Reg. 

Ref:- Our tender (Technical Bid) submitted for the “Construction of Industrial Work shed 

buildings and amenities for Velampudur Jaggery & Value-Added Products Cluster” 
 

 

 
 

In continuation of our above tender, we submit herewith the price offer for the 

“Construction of Industrial Work shed buildings and amenities for Velampudur Jaggery & 

Value-Added Products Cluster” as specified by IA in this tender document. 

 
We agree to abide by the terms and conditions stipulated by the IA and also agree to 

complete the entire contract, at the rates quoted by us. The rate quoted and approved by the 

IA in this tender will hold good as per IA tender conditions. 

 
Yours faithfully, 

 

 

SIGNATURE OF THE TENDERER 
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Sl.No Item No’s L B D Qty Uom 

1 

Earthwork excavation for foundation in all soils and sub soils to full depth as may be 
directed except in hard rock requiring blasting inclusive of shoring shuttering, bailing 
out water wherever necessary refilling the foundation with excavated earth other than 
sandy soil in layers of not more than 15 cm thick layers well rammed and depositing 
the surplus earth within compound in place shown by the departmental officers with 
an initial lead of 10 meter and initial lift of  2 meter and clearing and leveling the site 
etc., complete complying with standard specification and as directed by the 
departmental officers.   

  Footing 1 12 1.90 1.90 2.00 86.64   

  Grade Beam 1 1 62.18 0.38 0.30 7.09   

  ...do... 1 1 7.77 0.38 0.30 0.89   

  Ramp 1 3 4.00 3.00 0.30 10.80   

  Ground net product hall               

  Footing 1 8 1.90 1.90 2.00 57.76   

  Grade Beam 1 1 44.50 0.38 0.30 5.07   

  ...do... 1 1 9.30 0.38 0.30 1.06   

  Ramp 1 2 4.00 3.00 0.30 7.20   

  Step 1 1 1.50 0.45 0.30 0.20   

  Traditional Jaggery Plant               

  Footing 1 8 1.90 1.90 2.00 57.76   

  Grade Beam 1 1 40.24 0.38 0.30 4.59   

  ...do... 1 1 7.77 0.38 0.30 0.89   

  Ramp 1 1 4.00 3.00 0.30 3.60   

  Step 1 1 1.50 0.60 0.30 0.27   

  Toilet               

  Footing 1 1 18.72 0.91 2.00 34.07   

  Step 1 4 1.50 0.60 0.30 1.08   

  Sp. Tank 1 1 4.50 2.00 2.50 22.50   

  RWH 1 1 1.50 1.50 2.50 5.63   

  WWR 1 1 1.50 1.50 2.50 5.63   

              312.73 Cum 

                  

2 
Supplying and Filling in foundation and basement and trenches with Conveyed Gravel 
in layers of not more than 15cm thick well rammed watered and consolidated etc., 
complete complying with standard specification and as directed by the departmental 
officers.   

  Same as a earth work qty 1 1 312.73     312.73   

  Basement               

  Modern Jaggery Plant 1 1 22.40 7.77 0.20 34.81   

  Ramp 3 0.5 4.00 3.00 0.20 3.60   

  Ground Net Product Hall 1 1 12.04 9.30 0.25 27.99   

  Ramp 2 0.5 4.00 3.00 0.25 3.00   

  Step 0.5 1 1.50 0.90 0.25 0.17   

  Traditional Jaggery Plant 1 1 7.77 11.43 0.40 35.52   

Price Bid 
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  Ramp 2 0.5 4.00 3.00 0.40 4.80   

  Step 0.5 1 1.50 0.90 0.40 0.27   

  Toilet 1 1 6.94 1.50 0.45 4.68   

  Step 0.5 4 1.50 1.20 0.45 1.62   

              429.19 Cum 

                  

3 
Supplying and Filling in foundation and basement with filling sand in layers of not more 
than 15cm thick well rammed watered and consolidated etc., complete complying with 
standard specification and as directed by the departmental officers.   

  Footing 1 12 1.90 1.90 0.15 6.50   

  Grade Beam 1 1 62.18 0.38 0.15 3.54   

  ...do... 1 1 7.77 0.38 0.15 0.44   

  Basement 1 1 22.40 7.77 0.15 26.11   

  Ramp 1 3 4.00 3.00 0.15 5.40   

  Ground net product hall               

  Footing 1 8 1.90 1.90 0.15 4.33   

  Grade Beam 1 1 44.50 0.38 0.15 2.54   

  ...do... 1 1 9.30 0.38 0.15 0.53   

  Basement 1 1 12.04 9.30 0.15 16.80   

  Ramp 1 2 4.00 3.00 0.15 3.60   

  Step 1 1 1.50 0.90 0.15 0.20   

  Traditional Jaggery Plant               

  Footing 1 8 1.90 1.90 0.15 4.33   

  Grade Beam 1 1 40.24 0.38 0.15 2.29   

  ...do... 1 1 7.77 0.38 0.15 0.44   

  Basement 1 1 7.77 11.43 0.15 13.32   

  Ramp 1 2 4.00 3.00 0.15 3.60   

  Step 1 1 1.50 0.90 0.15 0.20   

  Toilet               

  Footing 1 1 18.72 0.91 0.15 2.56   

  Basement 1 1 6.94 1.50 0.15 1.56   

  Step 1 4 1.50 0.60 0.15 0.54   

  Sp. Tank 1 1 4.50 2.00 0.15 1.35   

  RWH 1 1 1.50 1.50 2.00 4.50   

  WWR 1 1 1.50 1.50 2.00 4.50   

              109.18 Cum 

4 

Cement concrete 1:5:10 (one cement, five sand and ten aggregate) using 40mm gauge 
hard broken blue granite stone jelly for flooring, foundation and basement including 
dewatering if found necessary and laid in layers of not more than 15cm thick and 
compacted etc., complete complying with standard specification and as directed by the 
departmental officers.    

  Footing 1 12 1.90 1.90 0.15 6.50   

  Grade Beam 1 1 62.18 0.38 0.15 3.54   

  ...do... 1 1 7.77 0.38 0.15 0.44   

  Basement 1 1 22.40 7.77 0.15 26.11   
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  Ramp 1 3 4.00 3.00 0.15 5.40   

  Ground net product hall               

  Footing 1 8 1.90 1.90 0.15 4.33   

  Grade Beam 1 1 44.50 0.38 0.15 2.54   

  ...do... 1 1 9.30 0.38 0.15 0.53   

  Basement 1 1 12.04 9.30 0.15 16.80   

  Ramp 1 2 4.00 3.00 0.15 3.60   

  Step 1 1 1.50 0.90 0.15 0.20   

  Traditional Jaggery Plant               

  Footing 1 8 1.90 1.90 0.15 4.33   

  Grade Beam 1 1 40.24 0.38 0.15 2.29   

  ...do... 1 1 7.77 0.38 0.15 0.44   

  Basement 1 1 7.77 11.43 0.15 13.32   

  Ramp 1 2 4.00 3.00 0.15 3.60   

  Step 1 1 1.50 0.90 0.15 0.20   

  Toilet               

  Footing 1 1 18.72 0.91 0.15 2.56   

  Basement 1 1 6.94 1.50 0.15 1.56   

  Step 1 4 1.50 0.60 0.15 0.54   

  Sp. Tank 1 1 4.50 2.00 0.15 1.35   

              100.18 Cum 

                  

5 

Providing and laying in position, standardized concrete Mix M-2o Grade in accordance 
using 20mm with IS:456-2000, and downgraded hard broken granite stone jelly for all 
RCC items of works with minimum cement content of 325 kg/ms and maximum water 
cement ratio of 0.55, including admixture, but excluding cost of reinforcement grill and 
fabricating charges, centering and shuttering and also including laying, vibrating with 
mechanical vibrators, finishing, curing, etc.    

  Footing 1 12 1.70 1.70 0.60 20.81   

  Column upto Basement Level 1 12 0.45 0.23 1.55 1.93   

  Grade Beam 1 1 62.18 0.23 0.45 6.44   

  ...do... 1 1 7.77 0.23 0.45 0.80   

  Ramp 1 3 14.00 0.23 0.38 3.67   

  ...do... 1 3 4.00 3.00 0.15 5.40   

  Ground Net Product Hall               

  Footing 1 8 1.70 1.70 0.60 13.87   

  Column upto Basement Level 1 8 0.45 0.23 1.55 1.28   

  Grade Beam 1 1 44.50 0.23 0.45 4.61   

  ...do... 1 1 9.30 0.23 0.45 0.96   

  Ramp 1 2 14.00 0.23 0.38 2.45   

  ...do... 1 2 4.00 3.00 0.15 3.60   

  Traditional Jaggery Plant               

  Footing 1 8 1.70 1.70 0.60 13.87   

  Column upto Basement Level 1 8 0.45 0.23 1.70 1.41   

  Grade Beam 1 1 40.24 0.23 0.45 4.16   
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  Ramp 1 2 14.00 0.23 0.38 2.45   

  ...do... 1 2 4.00 3.00 0.15 3.60   

  Toilet               

  Grade Beam 1 1 18.72 0.23 0.45 1.94   

  Lintel Beam               

  Modern Jaggery Plant 1 1 62.18 0.23 0.15 2.15   

  Ground Net Product Hall 1 1 44.50 0.23 0.15 1.54   

  Traditional Jaggery Plant 1 1 40.24 0.23 0.15 1.39   

  Toilet 1 1 18.72 0.23 0.15 0.65   

  ...do... 1 3 1.50 0.15 0.15 0.10   

  Sunshade                

  Modern Jaggery Plant 1 8 1.81 0.60 0.10 0.87   

  ...do... 1 3 4.46 0.60 0.10 0.80   

  ...do... 1 1 1.46 0.60 0.10 0.09   

  Ground Net Product Hall 1 5 1.81 0.60 0.10 0.54   

  ...do... 1 2 4.46 0.60 0.10 0.54   

  ...do... 1 1 1.46 0.60 0.10 0.09   

  Traditional Jaggery Plant 1 5 1.81 0.60 0.10 0.54   

  ...do... 1 2 4.46 0.60 0.10 0.54   

  ...do... 1 1 1.46 0.60 0.10 0.09   

  Roof Slab               

  Sp. Tank Slab 1 1 2.97 1.68 0.15 0.75   

  ...do... 1 2 0.60 0.60 0.15 0.11   

  RWH slab 1 1 1.22 1.22 0.15 0.22   

  WWR slab 1 1 1.22 1.22 0.15 0.22   

              104.48 Cum 

                  

6 

Supplying, fabricating and placing in position of steel reinforcement using MS (or) RTS 
rods for all RCC item of works including cost of steel and binding wire in all floors  etc., 
complete complying with standard specification  and as directed by the departmental 
officers.   

  RCC Qty 1 1 104.48 90.00   9403.20 Kgs 

                  

7 

Finishing the top of flooring with granolithic floor finish using Power Troul of following 
thickness with plain cement concrete of mix 1:2:4 (One cement, two sand and four 
aggregate) using 20mm / 10 to 12mm ISS gauge hard broken granite stone including 
finishing the top smooth and forming thread lining and curing etc., complete complying 
with standard specification and as directed by the Departmental officers   

  Modern Jaggery Plant 1 1 22.40 7.77   174.05   

  Ground net product hall 1 1 12.04 9.30   111.97   

  Traditional Jaggery Plant 1 1 7.77 11.43   88.81   

  Toilet 1 5 1.60 1.50   12.00   

              386.83 Sqm 

                  



 

39 | P a g e   Signature of the Tenderer with Seal 

8 

Providing form work for centering, shuttering etc., for all RCC works including strutting 
upto 3.29m high in all floors using mild steel shutters of size 90cmx60cm of BG 10 
stiffened with mild steel angles of size 25mmx 25mmx3mm laid over silver oak 
(Country wood) Joists of size 10cmx6.5cm spaced at about 90cm c/c and supported by 
casurina props of 10cm to 13cm dia. (spaced at 75cm c/c) etc., complete complying 
with standard specification and as directed by the departmental officers.  (The 
centering will be removed after specified period of concrete without damage the 
concrete)   

a Plane surfaces in foundation and basement for reinforcement concrete works such as 
column footing, plinth beam, grade beam, staircase step, bed block etc.   

  Footing               

  Modern Jaggery Plant 1 12 6.80   0.60 48.96   

  Ground net product hall 1 8 6.80   0.60 32.64   

  Traditional Jaggery Plant 1 8 6.80   0.60 32.64   

  Toilet 1 2 18.72   0.30 11.23   

  ...do... 1 6 1.50   0.30 2.70   

              128.17 Sqm 

                  

b 
Plane surfaces such as RCC floor slab, roof slab, rectangular, square Tee or Ell beam, 
lintel, bed block, staircase waist slab, landing slab, landing beam, portico beam, portico 
beam, portico slab etc   

  Column upto Basement Level               

  Modern Jaggery Plant 1 12 1.36   1.55 25.30   

  Ground net product hall 1 8 1.36   1.55 16.86   

  Traditional Jaggery Plant 1 8 1.36   1.70 18.50   

              60.66 Sqm 

c Plane surfaces in foundation and basement for reinforcement concrete works such as 
column footing, plinth beam, grade beam, staircase step, bed block etc.   

  Grade Beam               

  Modern Jaggery Plant 2 1 62.18   0.45 55.96   

  ...do... 2 1 7.77   0.45 6.99   

  Ramp 2 3 14.00   0.38 31.92   

  Ground Net Product Hall 2 1 44.50   0.45 40.05   

  ...do... 2 1 9.30   0.45 8.37   

  Ramp 2 2 14.00   0.38 21.28   

  Traditional Jaggery Plant 2 1 40.24   0.45 36.22   

  ...do... 2 1 7.77   0.38 5.91   

  Ramp 2 2 14.00   0.38 21.28   

  Toilet 2 1 18.72   0.45 16.85   

  ...do... 2 3 1.50   0.45 4.05   

  Lintel Beam               

  Modern Jaggery Plant 2 1 62.18   0.15 18.65   

  RS. Bottom 1 3 4.00 0.23   2.76   

  Window bottom 1 15 1.35 0.23   4.66   

  Ground Net Product Hall 2 1 44.50   0.15 13.35   

  RS. Bottom 1 2 4.00 0.23   1.84   



 

40 | P a g e   Signature of the Tenderer with Seal 

  Door bottom 1 1 1.00 0.23   0.23   

  Window bottom 1 11 1.35 0.23   3.42   

  Traditional Jaggery Plant 2 1 40.24   0.15 12.07   

  RS. Bottom 1 2 4.00 0.23   1.84   

  Door bottom 1 1 1.00 0.23   0.23   

  Window bottom 1 5 1.35 0.23   1.55   

  Toilet 2 1 18.72   0.15 5.62   

  ...do... 2 3 1.50   0.15 1.35   

  Door bottom 1 4 0.75 0.23   0.69   

  Ventilator Bottom 1 4 0.75 0.23   0.69   

              317.83 Sqm 

d 
Plane surfaces such as RCC floor slab, roof slab, rectangular, square Tee or Ell beam, 
lintel, bed block, staircase waist slab, landing slab, landing beam, portico beam, portico 
beam, portico slab etc   

  Sp. Tank Slab 1 1 3.12 1.83   5.71   

  ...do... 1 2 0.75 0.75   1.13   

  RWH slab 1 1 1.37 1.37   1.88   

  WWR slab 1 1 1.37 1.37   1.88   

              10.60 Sqm 

                  

e Stairce & Sunshade               

  Sunshade  1 8 1.81 0.70   10.14   

  ...do... 1 3 4.46 0.70   9.37   

  ...do... 1 1 1.46 0.70   1.02   

  Ground Net Product Hall 1 5 1.81 0.70   6.34   

  ...do... 1 2 4.46 0.70   6.24   

  ...do... 1 1 1.46 0.70   1.02   

  Traditional Jaggery Plant 1 5 1.81 0.70   6.34   

  ...do... 1 2 4.46 0.70   6.24   

  ...do... 1 1 1.46 0.70   1.02   

              47.73   

                  

9 
Brick work in cement mortar 1:6 (one of cement, six of sand) using  second class table 
molded  chamber  burnt  clay Bricks,  including scaffolding, soaking of bricks, curing 
etc.,  complete complying  with relevant std. specs. and drawings for all wall thickness   

a Upto Plinth level               

  Sp. Tank 1 1 9.00 0.23 2.00 4.14   

  RWH 1 1 5.72 0.23 2.00 2.63   

  WWR 1 1 5.72 0.23 2.00 2.63   

  Ramp 1 1 14.92 0.23 0.45 1.54   

  Step 1 5 1.50 0.30 0.15 0.34   

              11.28 Cum 

b Above Plinth level               

  Modern Jaggery Plant 1 1 62.18 0.23 2.45 35.04   

  D/F RS -1 3 4.00 0.23 2.10 -5.80   



 

41 | P a g e   Signature of the Tenderer with Seal 

  D/F D -1 1 1.00 0.23 2.10 -0.48   

  D/F W -1 8 1.35 0.23 1.35 -3.35   

  Ground Net Product Hall 1 1 44.50 0.23 2.45 25.08   

  D/F RS -1 2 4.00 0.23 2.45 -4.51   

  D/F D -1 1 1.00 0.23 2.10 -0.48   

  D/F W -1 5 1.35 0.23 1.35 -2.10   

  Traditional Jaggery Plant 1 1 40.24 0.23 2.45 22.68   

  D/F RS -1 2 4.00 0.23 2.45 -4.51   

  D/F D -1 1 1.00 0.23 2.10 -0.48   

  D/F W -1 5 1.35 0.23 2.10 -3.26   

  Toilet 1 1 18.72 0.23 2.45 10.55   

  D/F D -1 4 0.75 0.23 2.10 -1.45   

              66.93 Cum 

10 Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class 
designation 7.5 in superstructure above plinth level up to floor V level   

  Partition (Toilet) 1 3 1.50   2.45 11.03   

              11.03 Sqm 

                  

11 

Supplying and fixing in position M.S Ornamental grills for windows and ventilators or 
for veranda openings using M.S. Flats, square rods, angles sheets etc., of approved 
design including necessary cuttings, bending fabrication, welding, grinding and 
finishing smooth including painting the grills with Two coats with Synthetic enamel 
paint over a Primary coat (Red oxide metal primer) (total three coats) of approved 
make and color including cost of making the holes into RCC or masonry works and 
making good the same wherever necessary, including cost and conveyance of all 
materials, incidental charges etc., complete   

  Modern Jaggery Plant 1 8 1.35 1.35 24.00 349.92   

  Ground Net Product Hall 1 5 1.35 1.35 24.00 218.70   

  Traditional Jaggery Plant 1 5 1.35 1.35 24.00 218.70   

  Toilet 1 4 0.75 0.60 24.00 43.20   

              830.52 Kg 

                  

12 

Supplying and fixing of rolling shutters shall be pull and push type made of 18G/ 3" 
lathe sections which consist of five main parts such as curtain, lock plate, guide 
channels rollers and hood cover including one coat of red oxide primer etc., complete 
complying with standard specification and as directed by the departmental officers.   

  Modern Jaggery Plant 1 3 4.00 3.00   36.00   

  Ground Net Product Hall 1 2 4.00 3.00   24.00   

  Traditional Jaggery Plant 1 2 4.00 3.00   24.00   

              84.00 Sqm 
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13 

Manufacturing, Supplying and Fixing in position of M.S steel window with following 
specifications. The outer frame of window made out "Z" section (F7D) of size 
33x25x3mm at 1.419 Kg/m and mullion of "J" section (F4B) of size 45x25x3mm at 2.28 
Kg/m. Shutter made out of (F7D) section of size 33x22x3mm at 1.419 Kg/m. Each 
openable shutter should not be exceeded a width 600mm to enable separate 
operations and easy maintenance. 2Nos. of sturdy hinges and one number of handle 
cum latch of special type make with 18x5 MS flat are revetted to the shutters of an 
appropriate height in each window shutter. Suitable opening is left for its easy 
operation. A stopper square rod for handle is provided in the mullion section at 
suitable place to catch the window handle. Each shutter having an adjustable window 
stay made out of 18mmx5mm at 0.70 kg/m MS flat of length 320mm with free 
adjustable positions. A matching peg is provided in the outer frame of the window, at 
suitable place, 4Nos of holdfasts of 200mm length MS angle 40x40x6mm the ends are 
welded to the outer frame of the window, 18 mmx 5 mm at 0.70 kg/m MS flat is 
welded to the shutter at two places, equal distance from each other from top and 
bottom of the shutter. 18 gauge cold rolled sheet of superior quality is laid as panel in 
the shutter frames and welded intact. Stiffeners with 18x5mm  at 0.70 kg/m MS flat of 
suitable length welded diagonally to all four corners of each openable shutter to hold 
the CR sheet in position firmly. MS square bars of 12mm size is welded to the inner 
face of the window at equal intervals not exceeding 100mm edge to edge between 
them. All members are painted with one coat of anticorrosive red oxide primer as 
directed by the departmental officers. All sections used should confirm to IS 7542 / 
1990. The rate includes cost of all materials, labour charges, transportation to taxes 
and other incidental charges etc. complete.    

  Modern Jaggery Plant 1 15 1.35 1.35   27.34   

  Ground Net Product Hall 1 11 1.35 1.35   20.05   

  Traditional Jaggery Plant 1 5 1.35 1.35   9.11   

  Security Room 1 1 1.35 1.35   1.82   

              58.32 Sqm 

                  

14 

Supplying and fixing in potion of 35mm thick solid core flush door shutters double leaf 
with TW ply on both sides and with TW lipping of size 30x12mm on all edges with 
necessary adhesives and C.P. Screws. Alu. Butt Hinges (6 nos. 250 x 16 mm Size), Alu. 
Aldrop 1 No. 250 x 16 mm Size, Alu. Tower Bolt 2 No. 250 x12 mm sizes, alu. Tower 
Bolt, 1 No. 200 x 12 mm size, D type alu. Handle 2 No’s, 2 Nos. of 200mm length alu. 
Door stopper with rubber bush shall be provided, as directed by the departmental 
officers etc., complete.    

  Modern Jaggery Plant 1 1 1.00 2.10   2.10   

  Ground Net Product Hall 1 1 1.00 2.10   2.10   

  Traditional Jaggery Plant 1 1 1.00 2.10   2.10   

  Toilet 1 4 0.75 2.10   6.30   

              12.60 Sqm 

15 
Plastering with cement mortar 1:5 (one cement and five sand) 12mm thick in all floors 
using fine m sand including neat finishing, curing,  etc., complete complying with 
standard specification  and as directed by the department officers.   

  Inner wall               

  Modern Jaggery Plant 1 1 60.34   2.90 174.99   

  D/F W -1 8 1.35 1.35   -14.58   

  D/F RS -1 3 4.00 2.10   -25.20   
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  D/F D -1 1 1.00 2.10   -2.10   

  Ground Net Product Hall 1 1 42.68   2.90 123.77   

  D/F W -1 5 1.35 1.35   -9.11   

  D/F D -1 1 1.00 2.10   -2.10   

  D/F RS -1 2 4.00 2.10   -16.80   

  Traditional Jaggery Plant 1 1 38.40   2.90 111.36   

  D/F W -1 5 1.35 1.35   -9.11   

  D/F D -1 1 1.00 2.10   -2.10   

  D/F RS -1 2 4.00 2.10   -16.80   

  Toilet 1 5 6.20   3.05 94.55   

  Ramp 1 7 14.92   0.45 47.00   

  Sp. Tank 1 1 9.00   2.00 18.00   

  RWH 1 1 5.72   2.00 11.44   

  WWR 1 1 5.72   2.00 11.44   

              494.65 Sqm 

16 
Plastering with cement mortar 1:4 (one cement and five sand) 15mm thick in all floors 
using fine m sand including neat finishing, curing,  etc., complete complying with 
standard specification  and as directed by the department officers.   

  Outer wall               

  Modern Jaggery Plant 1 1 62.18   3.20 198.98   

  D/F W -1 8 1.35 1.35   -14.58   

  Add Jams 1 8 5.40   0.23 9.94   

  D/F RS -1 3 4.00 2.10   -25.20   

  Add Jams 1 3 6.00   0.23 4.14   

  D/F D -1 1 1.00 2.10   -2.10   

  Add Jams 1 1 5.20   0.23 1.20   

  Ground Net Product Hall 1 1 44.52   3.20 142.46   

  D/F W -1 5 1.35 1.35   -9.11   

  Add Jams 1 5 5.40   0.23 6.21   

  D/F D -1 1 1.00 2.10   -2.10   

  Add Jams 1 1 5.20   0.23 1.20   

  D/F RS -1 2 4.00 2.10   -16.80   

  Add Jams 1 2 6.00   0.23 2.76   

  Traditional Jaggery Plant 1 1 40.24   3.20 128.77   

  D/F W -1 5 1.35 1.35   -9.11   

  Add Jams 1 5 5.40   0.23 6.21   

  D/F D -1 1 1.00 2.10   -2.10   

  Add Jams 1 1 5.20   0.23 1.20   

  D/F RS -1 2 4.00 2.10   -16.80   

  Add Jams 1 2 6.00   0.23 2.76   

  Toilet 1 1 18.72   3.30 61.78   

  ...do... 1 2 1.50   3.30 9.90   

  D/F  V -1 4 0.75 0.60   -1.80   

  Add Jams 1 4 2.70   0.23 2.48   

  D/F  D -1 4 0.75 2.10   -6.30   
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  Add Jams 1 4 4.95   0.23 4.55   

  Ramp 1 7 14.92   0.45 47.00   

  Step 1 8 1.50   0.45 5.40   

  Sp. Tank 1 1 10.84   2.15 23.31   

  RWH 1 1 6.64   2.15 14.28   

  WWR 1 1 6.64   2.15 14.28   

  Sunshade                

  Modern Jaggery Plant 1 8 1.81 1.20   17.38   

  ...do... 1 3 4.46 1.20   16.06   

  ...do... 1 1 1.46 1.20   1.75   

  Ground Net Product Hall 1 5 1.81 1.20   10.86   

  ...do... 1 2 4.46 1.20   10.70   

  ...do... 1 1 1.46 1.20   1.75   

  Traditional Jaggery Plant 1 5 1.81 1.20   10.86   

  ...do... 1 2 4.46 1.20   10.70   

  ...do... 1 1 1.46 1.20   1.75   

              664.62 Sqm 

                  

17 

Painting Two coats for New Walls with Acrylic Emulsion paint Interior Grade having 
VOC (Volatile organic compound content less than 50grams /ltrs of approved brand 
and shade over a priming coat with ready mixed cement primer (water thinnable) for 
interior Grade-I ( Total three coats) for new internal walls after thoroughly brushing 
the surface to remove all dirt and remains of loose powdered materials, including cost 
and conveyance of all materials to work site and all operational incidental labour 
charges etc., complete for finished item of work as per SS 911 for internal walls.   

  Same as a 12mm Plaster Qty 1 1 494.65     494.65   

              494.65 Sqm 

                  

18 

Painting Two coats to the new walls with Acrylic Exterior Emulsion paint - (external) 
over a primary coat (total three coats) of approved brand and shade after thoroughly 
brushing the surface to remove all dirt and remains of loose powdered materials, 
including cost and conveyance of all materials to work site and all operational, 
incidental, labour charges etc., complete for finished item of work as per SS 911 for 
external walls for NEW WORK.   

  Same as a 15mm Plaster Qty 1 1 664.62     664.62   

              664.62 Sqm 

                  

19 

Painting New iron works  with two coats of best approved first quality and color of 
synthetic enamel paint over the existing red oxide priming coat in all floors excluding 
cost of priming coat and including cost of painting materials, brushes, putty, 
preparation of surfaces and scaffolding charges etc., but excluding cost of priming coat 
etc., complete complying with standard specification and as directed by the 
departmental officer.    

  Window with Grill 1 18 1.35 1.35 3.40 111.54   

  Door 1 7 1.00 2.10 2.40 35.28   

  ...do... 1 4 0.75 2.10 2.40 15.12   

  Ventilator 1 4 0.75 0.60 1.20 2.16   
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  Rolling Shutter 1 7 4.00 3.00 2.40 201.60   

              365.70 Sqm 

                  

20 

Supply, Fabrication and Fixing in position of PEB Shed of all diameters as per ISI 1161 

of approved size design, including labour charges for fabricating all heavy steel works 
like Trusses, Stanchions, Heavy Beams and Girders including cost of welding rods, 
power charges etc., including cost of fixing in position, including Two coats with 
Synthetic enamel paint in all shades - Grade I - over a Primary coat with ready mixed 
Red oxide metal primer paint (total Three Coats) approved color and make, including 
cost of making the holes into RCC or masonry works and making good the same 
wherever necessary, including cost and conveyance of all materials, incidental charges 
etc., complete as directed during execution.    

  Roof & Cladding plinth area 1 1 2025.00 2.50   5062.50   

  ...do... 1 1 1312.00 2.50   3280.00   

  ...do... 1 1 1053.00 2.50   2632.50   

  ...do... 1 1 157.63 2.50   394.06   

  Hand Rails 1 6 1.50 0.90 24.00 194.40   

              11563.46 Kg 

                  

21 

Supply and fixing of Galvalume sheet Pre-painted Galvalume Trapezoidal Profile 
Roofing sheets with 0.47mm thickness (Total Coated Thickness- TCT), Coating: Alu-Zinc 
coating AZ150 GSM. Tensile Strength: 550 MPA. Paint coating: Regular Modified 
Polyester painting. Painting thickness (Top): 18 to 20 Microns, (Bottom): 5 to 7 
Microns. Sheet Width: 1.020m, Length: Maximum 12 Meters with Regular Range Colors 
with minimum end lap of 15 cms etc., complete as directed during execution.    

  A type roof area               

  Modern Jaggery Plant 1 1 23.50 9.35   219.73   

  Ground Net Product Hall 1 1 13.10 10.92   143.05   

  Traditional Jaggery Plant 1 1 8.85 13.45   119.03   

  Toilet roof 1 1 8.00 2.10   16.80   

  Clading               

  Modern Jaggery Plant 1 1 62.18   4.00 248.72   

  ...do... 1 1 8.23   2.18 17.94   

  Ground Net Product Hall 1 1 44.50   4.00 178.00   

  ...do... 1 1 9.75   2.48 24.18   

  Traditional Jaggery Plant 1 1 40.26   4.00 161.04   

  ...do... 1 1 11.90   3.15 37.49   

              1165.98 Sqm 

                  

22 

Providing and fixing precoated galvanized steel sheet roofing accessories 0.50 mm 
(+0.05 %) total coated thickness, Zinc coating 120 grams per sqm as per IS: 277, in 
240 mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and polyester 
top coat 15-18 microns using self drilling/ self tapping screws complete : 
 Ridges plain (500 - 600mm)   

  Modern Jaggery Plant 1 1 23.50     23.50   

  Ground Net Product Hall 1 1 13.10     13.10   

  Traditional Jaggery Plant 1 1 8.85     8.85   
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              45.45 Rmt 

23 Toilet               

  Sanitary  fitting and pipes 1 5       5.00   

              5.00 LS 

                  

24 

Supply, Installation, testing & commissioning of following electrical calke , electrical 
wires , sweeps, aluminum die cast body , copper wound, double bearing, PVC insulated 
copper conductor Wiring for light/fan/exhaust fan points ,others & etc .complete 
complying with standard specification  and as directed by the department officers. 

  

  building contractor ,Items shall be calculated as per required quantities    

      

25 

Excavation of trenches of required width for pipes, including excavation 
for sockets, & dressing of sides, ramming of bottoms, depth upto 0.6m 
including getting out the excavated soil, & then returning soil as required, 
in layers not exceeding 20cm depth including consolidating each 
deposited layer by ramming, watering etc. & disposing of surplus 
excavated soil as directed outside the site to the approved dumping 
ground.   

  

Providing & Fixing cpvc water pipes (I.S:4985-1981) of 10Kg / cm2 
including all fittings e.g bends, junctions, elbow, f-tee, m-tee, offsets, 
access pieces etc. jointing with solvent cement including cutting holes in 
walls, floors excavation, refilling & disposal of surplus earth wherever 
required & making good.   

  building contractor ,Items shall be calculated as per required quantities  
  

  Sub Total 
  

  GST 
  

  

  
 

SGST   

  CGST   

  IGST   

  Grand Total   

  Amount in Words:    

 

 

 

 

 

 

 
Signature of the Tenderer 

 
Note: The price offer shall include all superintendence, labour, technical assistance, material, plant, 

equipment and all other things required for executing and completing all the works as per defined 

Scope of Work. 
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ANNEXURE - XI 

CHECKLIST OF DOCUMENTS 
 

Documents to be enclosed in Part-I: 
 
 

S.No Checklist 
Enclosed 

(Yes/No) 

Reference in the Bid 

(Page No.) 

1. A covering letter on your letter head 

addressed to the President, M/s. 

Mavatta Magamai, Integrated Rural 

Development Building, Vellore 

Collectorate, Vellore District – 632009 
(as per Annexure-II) 

  

2. Tender conditions duly signed in each 

page and enclosed in token of 
accepting the Tender conditions 

  

3. Authorization letter from the Company 
for the person to sign the tender 

  

4. Details of the Tenderer (as per 
Annexure-III) 

  

5. Average annual turnover statement 

duly certified by a Chartered 
Accountant (as per Annexure-IV) 

  

6. List of Building construction works 

executed in last 3 years as per 
(Annexure-V) 

  

7. Declaration for not having black listed 
by any other Govt. agencies (as per 

Annexure-VI) 

  

8. Declaration for not having tampered 

the Tender documents downloaded 
from the websites (Annexure-VII). 

  

9. Bid Security Declaration form (as per 

Annexure VIII) 

  

10. The copy of certificate of 
Incorporation/registration. 

  

11. Copy of Memorandum and Articles of 
Association 

  

12. Copy of Registered Partnership deed, 
in case of Partnership Firm 

  

13. Copy of Udyog Aadhaar, GST 
Registration Certificate & PAN Card 

  

14. Valid Registration Certificate from 

PWD as Class I Contractor or from 
Highways department 

  

15. Work Orders issued by the clients   

16. Performance certificate issued by the 
clients 
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S.No Checklist 
Enclosed 

(Yes/No) 

Reference in the Bid 

(Page No.) 

17. The Annual Report / certified copies of 

Balance Sheet, Profit & Loss statement 

along with schedules for the last 3 

consecutive financial years FY 2016- 

17, 2017-18 and 2018-19 or FY 2017- 
18, 2018-19 and 2019-20. 

  

18. Latest I.T return   

19. Notarized translated English version of 

the documents in a language other than 
English/Tamil, if any 

  

 

Documents to be enclosed in Part-II 
 
 

S.No Checklist 
Enclosed 

(Yes/No) 

1. A covering letter on your letter head 

addressed to the President, M/s. Mavatta 

Magamai, Integrated Rural 

Development Building, Vellore 

Collectorate, Vellore District – 632009 
(as per Annexure-IX) 

 

2. Price Bid as per Annexure- X of the 
Tender document. 

 

 

Both „Part I – Technical bid‟ cover and „Part II – Price bid‟ cover must be placed in a 

separate sealed cover superscripted as “Tender for the construction of Work shed buildings 

and amenities for Velampudur Jaggery & Value-Added Products Cluster” and addressed to 

“M/s. Mavatta Magamai, Integrated Rural Development Building, Vellore Collectorate, 

Vellore District – 632009”, containing the name and address of the Tenderer. 

 

 
Note: Tenders submitted in unsealed cover would summarily be rejected. 


